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ORDERED
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UNIT
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. [pre-authorization from the Contracting

Kansas, dated July 20, 2012, is hereby
approved and the contractor is authorized
to proceed with the Statement of Work
(SOW). Please note that the site/proj code
on DCN W19314 is hereby changed from
07WORPOO to A7N1QVO0O0.

The approved budget for the Initial Work
Plan is $3,204.45. .

The contractor shall not exceed the funding
limit of $3,204.45 without written

Officer. If the contractor exceeds the
funding limit without the required
pre-authorization, the Government shall be
liable for reimbursing the contractor. The
contractor will notify the EPA contracting
office, Amber D. Krueger at 913-551-72689,
when the task order is at 85% of the task
order funding ceiling.

OTE TO RTP: ALL INVOICES ON THIS TASK
ORDER GO TO THE PROJECT OFFICEROF THIS
CONTRACT, MICHELLE QUICK.

NOTE TO RTP: ALL FUNDS ON THIS TASK ORDER
COME FROM THE ORIGINAL ID/IQ CONTRACT #
L,sp-s7—09—oe.

TOPO: Michelle Quick llax Expire Date:
09/23/2012

[Admin Office:

Region 7

US Environmental Protection Agency
901 North 5th Street

Kansas City KS 66101

jAccounting Info:
09-TCD-07WA-302EC7C-2505-07WQRP0O0-C001-0307
19314-002 BFY: 09 Fund: TCD Budget Org: ﬁ
07WA Program (PRC): 302EC7C Budget (BOC):
2505 Job #: O07WQRPO0O Cost: C001 DCN - Line
ID: 0907W19314-002

Period of Performance: 08/03/2012 to
09/23/2012
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STATEMENT OF WORK (SOW)
ABBRIEVIATED POTENTIALLY RESPONSIBLE PARTY (PRP)
_ SEARCH
Radiation—Standard Products, Inc. (Former)
SSID#A7N1

Overview

' The contractor shall perform PRP searches in accordance’s with the three
principal programs guidance documents, and any subsequently issued guidance
documents which pertain to PRP search work as well as the Department of Justice
(DOJ) case law outline for the CERCLA elements of liability document are:

a. Potentially Responsibie Party (PRP) Search Manual. OSWER Directive
9834.3-1A, September 2009.

b. Guidance on Preparing and Releasing Waste-in lists and Volumetric
Rankings to 1991 PRPs Under CERCLA, OSWER Directive 9835.16,
February 1991; and

c. Elements of Liability Under Sections 104, 106, and 107 or CERCLA, U.S.
Department of Justice, (current edition).

~ In planning and implementing PRP search support activities, the contractor shall
ensure consistency with EPA developed plans guiding site enforcement activities
which may be in existence, such as a Site Management Plan, PRP Search plan,

. etc.

Task 1

- 1.1 -1.3 Information Gathering/Records Collection Activities and PRP
Name/Additional Verification

The contractor shall review relevant business records in order to document
potential liability in accordance with CERCLA Section 107(a), and to document
the PRP’s yolumetric contribution. Accordingly, the contractor shall:

* conduct interviews with personnel both in and outside the Agency to develop
additional information on site operations, history, an PRPs, and to identify
government agencies or private parties that may posses relevant documents or
information; '



1.4

1.5

1.6

» conduct industrial surveys, using such records as industrial directories,
Chamber(s) of Commerce records, business school libraries, insurance company
maps, city directories, aerial photograph collections, and urban archives,

* photocopy documents, often at remote locations, consistent with Agency
guidance on reproduction; document record collections activities in PRP search
reports, including contacts, records availability, and its leads, consistent with
OSWER Directive 9834.3-2a; organize records collected for a PRP search
according to the regional Superfund filing structure and, at a minimum, shall
identify each document by its source, locations, provided, and legal status (i.e.,
original, certified copy, true copy, etc.)

Correspondence Tracking & Transactional Database/Reports

» index documents, collected under the task order or as provided by the Agency,
in a manner and format consistent and compatible with the Regional Superfund
Record Center indexing format. Each document shall be assigned a unique pre-
numbered identification label supplied by EPA. Only final versions of work
products or deliverables shall be indexed unless otherwise specified in the task
order.

Investigations
During the course of PRP searches, it is routinely necessary to obtain and develop
information from parties not known at the onset of the search. When conducting

an investigation, the contractor shall:

« utilize rules of evidence (i.e., collection, chain of custody, credibility and
admissibility);

- comply with the scope, application and specific provisions of CERCLA Section
104(e) relating to the investigative jurisdiction of EPA;

« identify discrepancies in information and take appropriate actions to substantiate
discrepancies;

» provide testimony regarding PRP search activities conducted by the contractor
in support of EPA’s CERCLA 104(e) enforcement actions;
Title Search/Documents Required

The contractor shall conduct title searches and analyze needed information as
follows:




« identify and obtain copies of relevant documents from approved city, county, or
state offices, or other recognized sources.

After receiving a description of the property, the contractor shall perform the
following tasks as part of this abbreviated title search:

* Obtain a current deed for the property.

» Obtain all recorded easements from 1950 to present. 3\, \S C ?SZOULD

* Obtain all liens, and changes to liens, from +950™o present. \/ L/t MM
| bz |9 Y
» Obtain all mortgages on the property from M to present. _

* Provide copies of the aforementioned documents as regular photocopies.

1.7  PRP Search Report/Deliverables
* Contractor shall prepare a draft PRP Search report after discussing with the Site
Manager and the Site Attorney. Following receipt of comments, contractor shall
prepare a final PRP Search Report.

PRP Search

There is one primary parcel that requires research (See Attached).
Time frame: 1950 to present.
Address: 650 South Gilbert Street, Wichita, Kansas.

PRP List

National Cash Register
Raytheon
Phillips Southern Electric Company

DELIVERABLE SCHEDULE

Draft PRP Search Report — July 16, 2012
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Contract:
SSID# ATN1
Site: Radiation--Stand
Task Manager:

Independent Government Cost Estimate

(IGCE)

Created On: June 19, 2012

Chenega Global Services, LLC

TASK ASSIGNMENT: Abbrieviated PRP Search

A) Labor Estimates

LABUK
CATEGORY

Program Manager
On-Site Manager
Regulatory Analyst

B) Other Direct Costs:
oDC
CATEGORY

Vehicle
Lodging
Per Diem
Other

HOURS RATE
20 $66.05 per hour
40 $54.58
40 $45.10

DIRECT LABOR COSTS SUBTOTAL:

AMOUNT

QUANTITY COST UNIT
2 Days $75.00 per day
2 Person-Days $89.00 per day
2 Persons $140.00 per trip
0 event $100.00 dollars

OTHER DIRECT COSTS SUBTOTAL NTE:

PROJECT TOTAL:

$1,321.00
$2,183.20
$1,804.00

$5,308

$150.00
$178.00
$280.00

$0.00

$608

$5,916

JUSTIFICATION: This IGCE was developed by the TOPO/Task Monitor, utilizing both current and historical costs
of simliar efforts of the same contract size and scope. Also, the TOPO/Task Monitor utilized the Removal Cost
Management System (RCMS) to assist with the development of the IGCE, for both task orders and delivery orders.



